No. EI-D/Tech/11-111/2010 (Vol. If)
ERNET India
{An Autonomous Scientific Society under Department of Information Technology, Gol)
10" Floor, Jeevan Prakash Building,
25, K.G. Marg,
New Delhi —110 001.

Dated : 22.11.2011
To
M/s Vijay Bros. (Regd.)
R.O. 2361, Shadi Kham Pur,
Main Patel Nagar,
New Delhi — 110 008.

Subject: Supply / Installation of Passive Components at Delhi University - Reg.
{Sl. No. 101/2011-12)

Sir,

Kindly refer to the Rate Contract No. 10(58)/2009-NICSI| dated 14.02.2010 you had with
NICSI. On the basis of this rate contract order is placed on your firm for Supply and Installation of
Passive Components at Delhi University at a total cost of Rs.1,53,494/- (Rupees One Lakh Fifty
Three Thousand Four Hundred Ninety Four only) as per Annexure | and the terms and conditions
indicated below :-

2. PAYMENT TERMS :-

2.1. Pre-receipted bills shall be submitted in duplicate in the name of ERNET India, 10" Floor, Jeevan
Prakash Building, 25, K.G. Marg, New Delhi - 110 001 for the material to be supplied as mentioned
in para 1 above. 100% payment will be released against installation and completion of work at
required sites. The firm shall submit a certificate from the user about satisfactory supply / installation
and completion of work, The payment will be released in r/o actual installed items / completion of
work,

2.2. On Completion of the work the vendor shall submit the detailed diagram of the cable route map to
the ERNET India's client and obtain a cerificate, which will be submitted, to ERNET India along
with the bills (if applicable}.

2.3 ERNET India reserved the right to reject any work, if found unsuitable and or not conforming to the
approved specifications. The rejected work, if any shall have to be redone forth with at the cost of
the vendor. No payment will be made for the rejected work.

2.4. ERNET India reserved the right to deduct amount from the bilt as may be considered reasonable for
unsatisfactory execution of the work. The decision of ERNET will be final in this regard.

3. WARRANTY :

All the items shall be under one Years on-site comprehensive warranty support from the date of
instailation or 15 months from the date of delivery whichever is earlier at the site, except
consumable items. The warranty on consumable parts will be equal to their life/duty cycle as
defined.
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4.2

DELIVERY & PENALTY :

The schedule to be given for delivery at site is to be strictly adhered to in view of the strict time
schedule for implementation of various projects. Any unjustified and unacceptable delay in delivery
beyond the delivery schedule as per Purchase Order (which shall not be more than 45 day for
North-Eastern States including Sikkim, J&K, Lahual-Spitii & Kinnaur in HP, Andaman Nicobar and
Lakshdweep Inslands and Thirty Five days for the rest of the locations across India from the date of
Purchase Order) will render the vendor liable for liquidated damage at the rate 0.2% of the
Purchase Order value per day subject to a maximum of 30 days. Proof of Delivery duly signed by
the user, with his name, date of delivery, designation and office seal, legibly recorded, should reach
ERNET India within Four (4) weeks of the delivery except for delivery in North-Eastern States
including Sikkim, J&K, Lahual-Spiti & Kinnaur in HP, Andaman Nicobar and Lakshdweep Islands
locations. Delivery note of these locations should reach within six weeks of delivery date.

ERNET will impose penalty on total value of purchase order, if the delivery of more than 20% of the
total order value is delayed beyond the last date of delivery. If the delivery is delayed for the items
whose value is equal or less than 20% of the total order value, the penalty shall be applicable on the
delayed equipment only.

INSTALLATION SCHEDULE & PENALTY :

The firm should install all the items at specified site without any additional charge. Installation
should be completed within 30 Days from the scheduled or actual date of delivery whichever is later
for all locations. If the scheduled date of delivery / installation falls on holiday non working day (at
the delivery location), the next working day shall be treated as due date of delivery / installation. At
the destination site, the Cartons will be opened only in the presence of user Official and the firm
representative and the intact position of the Seal for not being tampered with shall form the basis for
certifying the receipt in good condition. During installation at site in any item is found to be defective
or broken, it will be replaced with new one by the firm at their own cost and risk within Four (4)
Weeks. If the items are not installed at site within the stipulated time after delivery due to the “non-
reponsiveness” on the firm, a penaity at the rate of 0.2% of purchase order value per day subject to
a maximum of 15 days will be imposed on delayed installed items. Thereafter, ERNET India holds
the option to complete the installation work through alternate sources at the risk and cost of the
defaulting.

ERNET India or its representative shall have the right to inspect or to test the items to confirm their
conformity to the ordered specifications. The supplier shall provide all reasonable facilities and
assistance to the inspector at no charge to the purchaser. In case, any inspected or tested goods
fail to confirm to the specifications, the purchaser may reject them and supplier shall either replace
the rejected goods or make all alterations necessary to meet specification required free of cost to
ERNET India, therefore, reserves the right to reject the item if found unsuitable or does not conform
to the specifications.

All other terms and conditions, as defined in the rate contract with NICSI, not covered above, will be
applicable,

Dr. Ajay Gupta, Director Computer Centre and Dr. Kirti Ranjan in Physics Department may be
contacted for start of work and for necessary permissions with in campus

o

Flease acknowledge the receipt of the above, ;
Yours faithfully,

P SN

Registrar & CPO

Copyto: | Dir(DS)/CFO / Registrar & CPOII@FOIder
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Annexure -1

Sl. | Description Qty. Unit Price | Total Cost {In Rs.)
No. {InRs.)
01. | 19" Wall Mount Rack 12U Height 01 Nos. 8,295/- 8,295/-
02. | Fiber Optic Quitdoor Armoured 6 Core (SM) | 600 Mtrs. 47.25 28,350/-
03. | LU, 12 Fiber, Rack Mount (SC) (SM) 02 Nos, 6,825/- 13,650/-
04. | SC Pigtails (SM) 12 Nos. 367.50 4,410/f-
M) Total Amount :- 54,705/-
Labor Charges
01. | Installation of Rack 12 / 24U 01 Nos. 110.30 110.30
02. | Supply and Installation of 1.5" Diameter | 500 Mirs. 55.15 27,575/-
HDPE PVC Jacket
03. | Outdoor Resurfacing of the Soil 350 Mtrs. 90.45 31,657.50
04. | Outdoor Resurfacing of the Concrete 100 Mtrs. 182/- 18,200/-
05. | SC / LC Pigtails Splicing on Fiber Optic | 12 Nos. 275.753 3,309/-
Cable
06. | Laying of Fiber Ouldoor Armoured Cable 600 Mtrs. 24.27 14,562/-
07. | Supply and Installation of Buffer Tubing Kit 12 Nos. 5.62 66.24
08. | Performance Testing of Laid Fiber Optic | 12 Nos. 55.15 661.80
Cable
09. | Instaflation and Termination of Fiber | 24 Nos. 110.30 2,647.20
Termination Unit
(1) Total Amount :- 98,789.04
Total Amount (I + II) 1,53,494/-




